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(Annexe B)
Invitation to Bid for Establishment of Prefabricated furnished caravan with the relevant (Civil & Electrical) works in Sulaymaniyah & Dohuk Governorates – KRI
GENERAL INFORMATION 
SCOPE OF WORKS

The Contractor shall employ only competent workmen for the execution of the Works, and all such Works shall be performed under direct supervision of DAMA Engineer and with the support of the Logistics Department of the organization. The contractor shall provide all materials, labor, transport, plant, tools, equipment, and shall perform all Works necessary to satisfactorily at the identified location. 
CONTRACTOR'S CONSTRUCTION MATERIALS:
The contractor should supply the supervisor Engineer with samples of all the materials before starting the work progress, If DAMA supervisor Engineer considers that the materials or any items in use on the site of the Works are in any way unsuitable, the contractor should remove such materials and replace it with another material which the Client considers necessary to meet the requirements of the Contract.
No extra payment shall be made for the Contractor's change of materials, labor or other equipment required to complete the Works specified, or for any incidentals thereto, the cost being deemed to be included in the schedule of rates.
Site Access:

The contractor shall visit the site before starting execution of the project and as follows:

(1) Ashti camp:  Sulaymaniya  - Lat. 35° 25’ 3.431” N Long. 45° 36’ 21.359” E

(2) Sharya camp : Duhok  36.79403614542286, 42.96591826898801

(3) Shekhan : Duhok  Lat. 34° 32’ 39.908” N Long. 45° 23’ 26.923” E 

The contractor shall satisfy himself of the suitability & availability of the access routes that he chooses for using during the Contract duration. The Employer will not accept any claim whatsoever if the contractor raises a claim related to not being aware of the site conditions and its surroundings as well as the Employer will not guarantee either the suitability or availability of any chosen road and will not held responsible or subject to any claim in respect of non-suitability or non-availability of any such route.

The Contractor should prepare a detailed Work Plan and communicate it in writing and Gantt chart to show the completion plan for all works and report on the work progress with the challenges and Recommendations.
 WORK PREPARATION AND CLEANING
 Starting from the commencement day, the contractor is responsible of missing and/ or deteriorating or damaging any of the PHCC assets excluding items that required such as works according to the BoQ of the renovation of the PHCC itself.
-The contractor should periodically- at the end of each week, clean the site from any residual materials and any debris that might exist during the implementation of works.

- All debris should be carried out and transported to a location permitted by the municipality.

Contractor obligation with the municipality and official authorities:

The contractor should always coordinate & inform the municipalities and any concerned authorities for any temporary blockage of roads or any road found necessary to execute the works. The contractor is responsible to set meeting & follow up any issue related to this project with the local & national authorities. Any amount resulted from the above is to be borne by the contractor.

Contractor’s Resources:

The Contractor shall utilize all necessary resources, manpower, machinery and equipment etc. in order to perform the required works in a proper, safe and timely manner. The Contractor should employ, to the maximum extent possible, the necessary labourer (skilled and/or unskilled) from within the project area

SITE HANDOVER:

The contractor should be ready to hand over the completed structure to DAMA for onward handing over to the beneficiaries. He will ensure the sites are well cleared before any handover.
